DOT_RGGBO1

* ok *

Bl D CHECK REPORT

PS&E JOB NO: 99C522 REVISION NO : 1

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 08/ 17/ 1999
TI ME: 09: 04

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
LILLIVAUP VICINITY SLI DE 1525 E MARI NE VI EW DR 3300 GALVIN RD 2823 29TH AVE SW
990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT NH- 9902( 010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 5.17% -21.13% -1.41%
76, 070. 00 80, 000. 00 3, 930 60, 000. 00 -16, 070 75, 000. 00 -1, 070
2 CLEARI NG AND GRUBBI NG
0. 8500 ha 5, 000. 0000 10, 000. 0000 100. 00% 28, 000. 0000 460. 00 % 36, 500. 0000 630. 00 %
4, 250. 00 8, 500. 00 4,250 23, 800. 00 19, 550 31, 025. 00 26, 775
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 300. 0000 -14.29% 300. 0000 -14.29% 1, 500. 0000 328.57%
350. 00 300. 00 -50 300. 00 -50 1, 500. 00 1,150
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 60. 00% -6.00% -44.00%
5, 000. 00 8, 000. 00 3, 000 4, 700. 00 -300 2, 800. 00 -2,200
5 REMOVI NG PAI NT STRI PE
1670. 0000 w 1. 5000 1. 2500 -16.67% 1. 4500 -3.33% 1. 2500 -16.67%
2, 505. 00 2,087.50 -418 2,421.50 -84 2,087.50 -418
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
15450. 0000 s 13. 5000 12. 2500 -9.26% 14. 2000 5.19% 13. 5000 0.00%
208, 575. 00 189, 262. 50 -19, 313 219, 390. 00 10, 815 208, 575. 00 0
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
30. 0000 e 30. 0000 92. 0000 206.67% 30. 0000 0.00% 50. 0000 66. 67 %
900. 00 2, 760. 00 1, 860 900. 00 0 1, 500. 00 600
8 GRAVEL BORROW | NCL. HAUL
21. 0000 t 50. 0000 60. 0000 20.00% 35. 0000 -30.00% 20. 0000 -60.00%
1, 050. 00 1, 260. 00 210 735. 00 -315 420. 00 -630
9 EMBANKVENT COMPACTI ON
30. 0000 s 5. 0000 3. 0000 -40.00% 10. 0000 100. 00 % 8. 0000 60. 00 %
150. 00 90. 00 -60 300. 00 150 240. 00 90
DRAI NAGE
10 GRATE | NLET TYPE 1
1. 0000 EACH 3, 500. 0000 1, 000. 0000 -71.43% 3, 500. 0000 0.00% 1, 050. 0000 -70.00%
3, 500. 00 1, 000. 00 -2,500 3, 500. 00 0 1, 050. 00 -2,450



DOT_RGGBO1

PS&E JOB NO: 99C522
CONTRACT NO: 005761
VERSI ON NO : 2

HWY : SR 101
TITLE : SR 101

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

LI LLIVWAUP VICINITY SLI DE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

1

: 3

XLO778

DATE: 08/ 17/ 1999

Bl D CHECK REPORT * * * TI ME: 09: 04

BI DS OPENED ON : Aug 25 1999
AWARDED ON :

LOW BI DDER 2ND BI DDER 3RD BI DDER

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

DULI N CONSTRUCTI ON, | NC.
3300 GALVIN RD

DLB EARTHWORK CO.
2823 29TH AVE SW

990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT NH- 9902( 010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
996. 0000 t 40. 0000 19. 0000 -52.50% 30. 0000 -25.00% 25. 5000 -36.25%
39, 840. 00 18, 924. 00 -20, 916 29, 880. 00 -9, 960 25, 398. 00 - 14, 442
12 PRI MARY HORI ZONTAL DRAI N
4700. 0000 w 45. 0000 28. 0000 -37.78% 27.0000 -40.00% 25. 0000 -44. 44 %
211, 500. 00 131, 600. 00 -79, 900 126, 900. 00 -84, 600 117, 500. 00 -94, 000
13 SECONDARY HORI ZONTAL DRAI N
800. 0000 w 45. 0000 20. 0000 -55. 56 % 24. 0000 -46.67% 25. 0000 -44. 44 %
36, 000. 00 16, 000. 00 -20, 000 19, 200. 00 -16, 800 20, 000. 00 - 16, 000
14  HORI ZONTAL DRAI N CONNECTI ON
72.0000 EACH 10. 0000 35. 0000 250. 00% 90. 0000 800. 00 % 85. 0000 750. 00 %
720. 00 2,520. 00 1, 800 6, 480. 00 5,760 6, 120. 00 5, 400
15 DRAIN COLLECTOR PI PE
480. 0000 w 5. 0000 37.0000 640. 00% 26. 0000 420.00% 38. 0000 660. 00 %
2, 400. 00 17, 760. 00 15, 360 12, 480. 00 10, 080 18, 240. 00 15, 840
16 UNDERDRAI N Pl PE 300 MM DI AM
80. 0000 w 50. 0000 80. 0000 60. 00 % 54. 0000 8.00% 26.5000 -47.00%
4, 000. 00 6, 400. 00 2, 400 4,320. 00 320 2,120. 00 -1, 880
17 SCHEDULE A CULV. PIPE 300 MM DI AM
43. 0000 w 55. 0000 125. 0000 127.27% 92. 0000 67.27% 55. 0000 0.00%
2, 365. 00 5, 375. 00 3, 010 3, 956. 00 1,591 2, 365. 00 0
18 SCHEDULE A CULV. PIPE 450 MM DI AM
8. 0000 w 55. 0000 200. 0000 263.64% 210. 0000 281.82% 175. 0000 218.18%
440. 00 1, 600. 00 1,160 1, 680. 00 1, 240 1, 400. 00 960
19 CL. Il REINF. CONC. CULV. PIPE 900 MM DI AM
2.0000 w 250. 0000 425. 0000 70.00% 800. 0000 220.00% 485. 0000 94. 00 %
500. 00 850. 00 350 1, 600. 00 1,100 970. 00 470
SURFACI NG
20 ROADWAY QUARRY SPALLS
550. 0000 t 30. 0000 25. 0000 -16.67% 35. 0000 16.67 % 26. 7000 -11.00%
16, 500. 00 13, 750. 00 -2,750 19, 250. 00 2,750 14, 685. 00 -1, 815
21 CRUSHED SURFACI NG BASE COURSE
10. 0000 t 100. 0000 85. 0000 -15.00% 37.0000 -63.00% 60. 0000 -40.00%
1, 000. 00 850. 00 -150 370. 00 -630 600. 00 - 400



DOT_RGGBO1

PS&E JOB NO: 99C522

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 08/ 17/ 1999

Bl D CHECK REPORT * * * TI ME: 09: 04

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
LILLIVAUP VICINITY SLI DE 1525 E MARI NE VI EW DR 3300 GALVIN RD 2823 29TH AVE SW
990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT NH- 9902( 010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
22 ASPHALT FOR TACK COAT
0.2700 t 600. 0000 250. 0000 -58.33% 1, 000. 0000 66.67 % 1, 200. 0000 100. 00 %
162. 00 67.50 -95 270. 00 108 324.00 162
23 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
55. 00 55. 00 55. 00 55. 00
ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
30. 0000 t 100. 0000 55. 0000 -45.00% 100. 0000 0.00% 110. 0000 10. 00 %
3, 000. 00 1, 650. 00 -1, 350 3, 000. 00 0 3, 300. 00 300
25 ASPHALT CONC. FOR PAVEMENT REPAI
10. 0000 t 100. 0000 150. 0000 50. 00% 100. 0000 0.00% 110. 0000 10. 00 %
1, 000. 00 1, 500. 00 500 1, 000. 00 0 1, 100. 00 100
26 ASPHALT CONC. APPROACH CL. /
70. 0000 t 65. 0000 75. 0000 15. 38% 100. 0000 53.85% 110. 0000 69.23%
4,550. 00 5, 250. 00 700 7, 000. 00 2,450 7, 700. 00 3, 150
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 8500 ha 2, 750. 0000 3, 000. 0000 9. 09% 3, 000. 0000 9.09% 3, 000. 0000 9.09 %
2,337.50 2, 550. 00 213 2, 550. 00 213 2, 550. 00 213
28 COMPOST
370. 0000 s 20. 0000 35. 0000 75. 00% 30. 0000 50. 00 % 35. 0000 75. 00 %
7, 400. 00 12, 950. 00 5, 550 11, 100. 00 3,700 12, 950. 00 5,550
29 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
30 STRAW BALE
240. 0000 EACH 8. 0000 35. 0000 337.50% 20. 0000 150. 00 % 16. 0000 100. 00 %
1, 920. 00 8, 400. 00 6, 480 4, 800. 00 2,880 3, 840. 00 1,920
31  SPILL PREVENTI ON CONTROL AND COUNTERMEASURES LEAD
45. 0000 HR 35. 0000 15. 0000 -57.14% 1. 0000 -97.14% 50. 0000 42.86%
1, 575. 00 675. 00 -900 45. 00 -1, 530 2, 250. 00 675



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 08/ 17/ 1999

Bl D CHECK REPORT * * * TI ME: 09: 04

PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
LILLIVAUP VICINITY SLI DE 1525 E MARI NE VI EW DR 3300 GALVIN RD 2823 29TH AVE SW
990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT NH- 9902( 010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32  EROSI ON CONTROL LEAD
45. 0000 HR 30. 0000 15. 0000 -50.00% 50. 0000 66.67 % 50. 0000 66. 67 %
1, 350. 00 675. 00 -675 2, 250. 00 900 2, 250. 00 900
33 SPILL PREVENTI ON PLAN
L.S. -80.00% -46.67% -26.67%
1, 500. 00 300. 00 -1, 200 800. 00 -700 1, 100. 00 - 400
34  WATER POLLUTI ON PREVENTI ON PLAN
L.S. -80.00% -66.67% -26.67%
1, 500. 00 300. 00 -1, 200 500. 00 -1, 000 1, 100. 00 - 400
TRAFFI C
35 TEMPORARY CONC. BARRI ER
488. 0000 w 38. 0000 34. 0000 -10.53% 18. 0000 -52.63% 58. 0000 52.63%
18, 544. 00 16, 592. 00 -1,952 8, 784. 00 -9,760 28, 304. 00 9, 760
36 FLEXI BLE GUI DE POST
4. 0000 EACH 20. 0000 25. 0000 25.00% 35. 0000 75.00 % 35. 0000 75. 00 %
80. 00 100. 00 20 140. 00 60 140. 00 60
37 PAINT STRI PE
1700. 0000 w 0. 7500 0. 9000 20. 00% 1. 0000 33.33% 0. 9500 26.67 %
1, 275. 00 1, 530. 00 255 1, 700. 00 425 1, 615. 00 340
38 PLASTI C DRAI NAGE MARKI NG
15. 0000 EACH 15. 0000 22.0000 46.67% 35. 0000 133.33% 35. 0000 133.33%
225.00 330. 00 105 525. 00 300 525. 00 300
39 RAI SED PAVEMENT MARKER TYPE 2
0. 3500 HUND 700. 0000 300. 0000 -57.14% 580. 0000 -17.14% 550. 0000 -21.43%
245. 00 105. 00 -140 203. 00 -42 192. 50 -53
40 TEMPORARY PAVEMENT MARKI NG
565. 0000 w 1. 0000 0. 4000 -60.00% 0. 3500 -65.00% 0. 4000 -60.00%
565. 00 226. 00 -339 197. 75 -367 226. 00 -339
41 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -28.57% 28.57% 20.00 %
3, 500. 00 2, 500. 00 -1, 000 4,500. 00 1, 000 4, 200. 00 700
42 TRAFFI C CONTROL LABOR
360. 0000 HR 28. 0000 32.0000 14.29% 33. 0000 17.86 % 43. 5000 55. 36 %
10, 080. 00 11, 520. 00 1, 440 11, 880. 00 1, 800 15, 660. 00 5,580



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
LILLIVAUP VICINITY SLI DE 1525 E MARI NE VI EW DR 3300 GALVIN RD 2823 29TH AVE SW
990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT - NH 9902(010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 35. 0000 35. 0000 0.00% 35. 5000 1.43% 46. 0000 31.43%
12, 600. 00 12, 600. 00 0 12, 780. 00 180 16, 560. 00 3, 960
44 CONSTRUCTI ON SI GNS CLASS A
8.5100 e 125. 0000 250. 0000 100. 00% 120. 0000 -4.00% 130. 0000 4.00%
1,063. 75 2,127.50 1, 064 1,021. 20 -43 1, 106. 30 43
OTHER | TEMS
45 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
100. 0000 s 15. 0000 25. 0000 66. 67 % 24. 0000 60. 00 % 14. 0000 -6.67%
1, 500. 00 2, 500. 00 1, 000 2, 400. 00 900 1, 400. 00 -100
46 SHORI NG OR EXTRA EXCAVATI ON CLASS B
4. 0000 e 45. 0000 150. 0000 233.33% 20. 0000 -55.56% 125. 0000 177.78%
180. 00 600. 00 420 80. 00 -100 500. 00 320
47 GRAVEL BACKFI LL FOR DRAI N
60. 0000 s 35. 0000 35. 0000 0. 00% 25. 0000 -28.57% 23.5000 -32.86%
2, 100. 00 2, 100. 00 0 1, 500. 00 -600 1, 410. 00 -690
48 ACCESS CONTROL GATE
1. 0000 EACH 1, 500. 0000 700. 0000 -53.33% 500. 0000 -66.67% 1, 300. 0000 -13.33%
1, 500. 00 700. 00 -800 500. 00 -1, 000 1, 300. 00 -200
49 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
50 TRI MM NG AND CLEANUP
L.S. 0. 00% -99.90% 750. 00 %
1, 000. 00 1, 000. 00 0 1.00 -999 8, 500. 00 7,500
51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
52 CREDI T/DEBI TS - M NOR CHANGES
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
53 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
420. 0000 w 15. 0000 10. 0000 -33.33% 11. 0000 -26.67% 18. 0000 20.00 %
6, 300. 00 4, 200. 00 -2,100 4,620.00 -1, 680 7,560. 00 1, 260



DOT_RGGB01 WASHI

PS&E JOB NO: 99C522 REVISION NO : 1

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 08/ 17/ 1999
TI ME: 09: 04

* Kk *

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
W CSR 101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE : SR 101 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
LILLIVWAUP VICINITY SLIDE 1525 E MARI NE VI EW DR 3300 GALVIN RD 2823 29TH AVE SW
990522 98531- 9064 TUMMTER - 98512- 6106
PROJECT NH- 9902( 010) EVERETT WA 982011927 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
280. 0000 e 5. 0000 3. 0000 -40. 00% 2.0000 -60.00% 1. 2500 -75.00%
1, 400. 00 840. 00 -560 560. 00 -840 350. 00 -1, 050
CONTRACT TOTAL $837, 121. 25 $733, 831. 00 -12.34% $757, 923. 45 -9.46% $792, 662. 30 -5.31%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLIN'S, | NC.
LILLIVAUP VICINITY SLI DE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT NH- 9902( 010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 3.85% -67.35% 11.74 %
76, 070. 00 79, 000. 00 2,930 24, 836.00 -51, 234 85, 000. 00 8, 930
2 CLEARI NG AND GRUBBI NG
0. 8500 ha 5, 000. 0000 6, 500. 0000 30.00% 23, 335. 0000 366. 70 % 7, 500. 0000 50. 00 %
4, 250. 00 5, 525. 00 1,275 19, 834. 75 15, 585 6, 375. 00 2,125
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 1, 000. 0000 185.71% 1, 000. 0000 185.71% 1, 800. 0000 414.29%
350. 00 1, 000. 00 650 1, 000. 00 650 1, 800. 00 1, 450
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 14.00% 18.50 % 200. 00 %
5, 000. 00 5, 700. 00 700 5, 925. 00 925 15, 000. 00 10, 000
5 REMOVI NG PAI NT STRI PE
1670. 0000 w 1. 5000 1. 5000 0. 00% 1. 4000 -6.67% 5. 0000 233.33%
2, 505. 00 2, 505. 00 0 2,338.00 -167 8, 350. 00 5, 845
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
15450. 0000 s 13. 5000 13. 5000 0. 00% 10. 8300 -19.78% 20. 0000 48.15%
208, 575. 00 208, 575. 00 0 167, 323. 50 -41, 252 309, 000. 00 100, 425
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
30. 0000 e 30. 0000 30. 0000 0. 00% 101. 0000 236.67% 100. 0000 233.33%
900. 00 900. 00 0 3, 030. 00 2,130 3, 000. 00 2,100
8 GRAVEL BORROW | NCL. HAUL
21. 0000 t 50. 0000 24. 0000 -52.00% 23. 2400 -53.52% 30. 0000 -40.00%
1, 050. 00 504. 00 -546 488. 04 -562 630. 00 -420
9 EMBANKVENT COMPACTI ON
30. 0000 s 5. 0000 10. 0000 100. 00% 3. 0000 -40.00% 5. 0000 0.00 %
150. 00 300. 00 150 90. 00 -60 150. 00 0
DRAI NAGE
10 GRATE | NLET TYPE 1
1. 0000 EACH 3, 500. 0000 2, 000. 0000 -42.86% 1, 825. 0000 -47.86% 2, 500. 0000 -28.57%
3, 500. 00 2, 000. 00 -1, 500 1, 825. 00 -1,675 2, 500. 00 -1, 000



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 08/ 17/ 1999

Bl D CHECK REPORT * * * TI ME: 09: 04

PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLIN'S, | NC.
LILLIVAUP VICINITY SLI DE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT NH- 9902( 010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
996. 0000 t 40. 0000 24. 0000 -40. 00% 25. 1900 -37.03% 30. 0000 -25.00%
39, 840. 00 23, 904. 00 - 15, 936 25, 089. 24 -14, 751 29, 880. 00 -9, 960
12 PRI MARY HORI ZONTAL DRAI N
4700. 0000 w 45. 0000 28. 0000 -37.78% 39. 5900 -12.02% 35. 0000 -22.22%
211, 500. 00 131, 600. 00 -79, 900 186, 073. 00 - 25, 427 164, 500. 00 - 47,000
13 SECONDARY HORI ZONTAL DRAI N
800. 0000 w 45. 0000 28. 0000 -37.78% 39. 5900 -12.02% 35. 0000 -22.22%
36, 000. 00 22, 400. 00 -13, 600 31, 672. 00 -4,328 28, 000. 00 -8,000
14  HORI ZONTAL DRAI N CONNECTI ON
72.0000 EACH 10. 0000 89. 0000 790. 00% 97. 0000 870. 00 % 100. 0000 900. 00 %
720. 00 6, 408. 00 5, 688 6, 984. 00 6, 264 7,200. 00 6, 480
15 DRAIN COLLECTOR PI PE
480. 0000 w 5. 0000 36. 0000 620. 00% 99.0000 1,880.00% 25. 0000 400. 00 %
2, 400. 00 17, 280. 00 14, 880 47, 520. 00 45,120 12, 000. 00 9, 600
16 UNDERDRAI N Pl PE 300 MM DI AM
80. 0000 w 50. 0000 42.0000 -16.00% 40. 7500 -18.50% 10. 0000 -80.00%
4, 000. 00 3, 360. 00 - 640 3, 260. 00 -740 800. 00 -3,200
17 SCHEDULE A CULV. PIPE 300 MM DI AM
43. 0000 w 55. 0000 80. 0000 45. 45% 155. 5000 182.73% 25. 0000 -54.55%
2, 365. 00 3, 440. 00 1,075 6, 686. 50 4,322 1, 075. 00 -1,290
18 SCHEDULE A CULV. PIPE 450 MM DI AM
8. 0000 w 55. 0000 130. 0000 136.36% 377.5000 586.36 % 30. 0000 -45.45%
440. 00 1, 040. 00 600 3, 020. 00 2,580 240. 00 -200
19 CL. Il REINF. CONC. CULV. PIPE 900 MM DI AM
2.0000 w 250. 0000 500. 0000 100. 00% 697. 5000 179. 00 % 700. 0000 180. 00 %
500. 00 1, 000. 00 500 1, 395. 00 895 1, 400. 00 900
SURFACI NG
20 ROADWAY QUARRY SPALLS
550. 0000 t 30. 0000 24. 0000 -20.00% 26. 0300 -13.23% 25. 0000 -16.67%
16, 500. 00 13, 200. 00 - 3,300 14, 316. 50 -2,184 13, 750. 00 -2,750
21 CRUSHED SURFACI NG BASE COURSE
10. 0000 t 100. 0000 160. 0000 60. 00% 42.0000 -58.00% 30. 0000 -70.00%
1, 000. 00 1, 600. 00 600 420. 00 -580 300. 00 -700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLIN'S, | NC.
LILLIVAUP VICINITY SLI DE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT - NH 9902(010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
22 ASPHALT FOR TACK COAT
0.2700 t 600. 0000 650. 0000 8.33% 459. 2000 -23.47% 600. 0000 0.00 %
162. 00 175. 50 14 123.98 -38 162. 00 0
23 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
55. 00 55. 00 55. 00 55. 00
ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
30. 0000 t 100. 0000 160. 0000 60. 00% 162. 4000 62. 40 % 100. 0000 0. 00 %
3, 000. 00 4,800. 00 1, 800 4,872.00 1,872 3, 000. 00 0
25 ASPHALT CONC. FOR PAVEMENT REPAI
10. 0000 t 100. 0000 160. 0000 60. 00% 420. 0000 320.00% 100. 0000 0.00%
1, 000. 00 1, 600. 00 600 4, 200. 00 3, 200 1, 000. 00 0
26 ASPHALT CONC. APPROACH CL. /
70. 0000 t 65. 0000 160. 0000 146. 15% 127. 6800 96. 43 % 100. 0000 53.85%
4,550. 00 11, 200. 00 6, 650 8, 937. 60 4,388 7, 000. 00 2,450
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 8500 ha 2, 750. 0000 5, 000. 0000 81.82% 3, 416. 0000 24.22% 5, 000. 0000 81.82%
2,337.50 4, 250. 00 1,913 2,903. 60 566 4, 250. 00 1,913
28 COMPOST
370. 0000 s 20. 0000 40. 0000 100. 00% 30. 8000 54.00 % 30. 0000 50. 00 %
7, 400. 00 14, 800. 00 7,400 11, 396. 00 3, 996 11, 100. 00 3,700
29 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
30 STRAW BALE
240. 0000 EACH 8. 0000 20. 0000 150. 00% 9. 5000 18.75% 10. 0000 25. 00 %
1, 920. 00 4,800. 00 2,880 2, 280. 00 360 2, 400. 00 480
31  SPILL PREVENTI ON CONTROL AND COUNTERMEASURES LEAD
45. 0000 HR 35. 0000 45. 0000 28.57% 52. 9500 51.29% 60. 0000 71.43%
1, 575. 00 2, 025. 00 450 2,382.75 808 2, 700. 00 1,125



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLIN'S, | NC.
LILLIVAUP VICINITY SLI DE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT NH- 9902( 010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32  EROSI ON CONTROL LEAD
45. 0000 HR 30. 0000 45. 0000 50.00% 52. 9500 76.50 % 60. 0000 100. 00 %
1, 350. 00 2,025. 00 675 2,382.75 1,033 2, 700. 00 1, 350
33 SPILL PREVENTI ON PLAN
L.S. -20.00% 166. 67 % -33.33%
1, 500. 00 1, 200. 00 -300 4, 000. 00 2,500 1, 000. 00 -500
34  WATER POLLUTI ON PREVENTI ON PLAN
L.S. -20.00% 166. 67 % -33.33%
1, 500. 00 1, 200. 00 -300 4, 000. 00 2,500 1, 000. 00 -500
TRAFFI C
35 TEMPORARY CONC. BARRI ER
488. 0000 w 38. 0000 65. 0000 71.05% 35. 0000 -7.89% 40. 0000 5.26 %
18, 544. 00 31, 720. 00 13,176 17, 080. 00 -1, 464 19, 520. 00 976
36 FLEXI BLE GUI DE POST
4. 0000 EACH 20. 0000 115. 0000 475. 00% 112. 0000 460. 00 % 25. 0000 25.00 %
80. 00 460. 00 380 448. 00 368 100. 00 20
37 PAINT STRI PE
1700. 0000 w 0. 7500 1. 0000 33.33% 0. 9500 26.67% 1. 5000 100. 00 %
1, 275. 00 1, 700. 00 425 1, 615. 00 340 2, 550. 00 1,275
38 PLASTI C DRAI NAGE MARKI NG
15. 0000 EACH 15. 0000 36. 0000 140. 00% 33. 6000 124.00% 15. 0000 0. 00 %
225.00 540. 00 315 504. 00 279 225.00 0
39 RAI SED PAVEMENT MARKER TYPE 2
0. 3500 HUND 700. 0000 650. 0000 -7.14% 560. 0000 -20.00% 1, 000. 0000 42.86%
245. 00 227.50 -18 196. 00 -49 350. 00 105
40 TEMPORARY PAVEMENT MARKI NG
565. 0000 w 1. 0000 2.5000 150. 00% 1. 2500 25.00 % 2.5000 150. 00 %
565. 00 1,412. 50 848 706. 25 141 1,412.50 848
41 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -28.57% 0.00% 114.29%
3, 500. 00 2, 500. 00 -1, 000 3, 500. 00 0 7,500. 00 4,000
42 TRAFFI C CONTROL LABOR
360. 0000 HR 28. 0000 37.0000 32.14% 35. 4200 26.50 % 50. 0000 78.57%
10, 080. 00 13, 320. 00 3, 240 12, 751. 20 2,671 18, 000. 00 7,920



DOT_RGGBO1

PS&E JOB NO: 99C522

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 08/ 17/ 1999
TI ME: 09: 04

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLIN'S, | NC.
LILLIVAUP VICINITY SLI DE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT NH- 9902( 010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 35. 0000 37.0000 5.71% 37.5100 7.17% 55. 0000 57.14%
12, 600. 00 13, 320. 00 720 13, 503. 60 904 19, 800. 00 7,200
44 CONSTRUCTI ON SI GNS CLASS A
8.5100 e 125. 0000 90. 0000 -28.00% 142. 0000 13.60% 110. 0000 -12.00%
1,063. 75 765. 90 -298 1,208. 42 145 936. 10 -128
OTHER | TEMS
45 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
100. 0000 s 15. 0000 25. 0000 66.67% 29. 5000 96. 67 % 20. 0000 33.33%
1, 500. 00 2, 500. 00 1, 000 2, 950. 00 1, 450 2, 000. 00 500
46 SHORI NG OR EXTRA EXCAVATI ON CLASS B
4. 0000 e 45. 0000 40. 0000 -11.11% 80. 0000 77.78% 50. 0000 11.11%
180. 00 160. 00 -20 320. 00 140 200. 00 20
47 GRAVEL BACKFI LL FOR DRAI N
60. 0000 s 35. 0000 30. 0000 -14.29% 51. 5000 47.14% 25. 0000 -28.57%
2, 100. 00 1, 800. 00 -300 3, 090. 00 990 1, 500. 00 -600
48 ACCESS CONTROL GATE
1. 0000 EACH 1, 500. 0000 1, 600. 0000 6.67% 1, 000. 0000 -33.33% 2, 000. 0000 33.33%
1, 500. 00 1, 600. 00 100 1, 000. 00 -500 2, 000. 00 500
49 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
50 TRI MM NG AND CLEANUP
L.S. 400. 00% 650. 00 % 400. 00 %
1, 000. 00 5, 000. 00 4,000 7, 500. 00 6, 500 5, 000. 00 4,000
51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
52 CREDI T/DEBI TS - M NOR CHANGES
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
53 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
420. 0000 w 15. 0000 10. 5000 -30.00% 9. 0800 -39.47% 20. 0000 33.33%
6, 300. 00 4,410. 00 -1, 890 3,813.60 -2,486 8, 400. 00 2,100



DOT_RGGB01 WASHI

PS&E JOB NO: 99C522 REVISION NO : 1

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 08/ 17/ 1999
TI ME: 09: 04

* Kk *

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
W CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 101 QUI GG BRCS., | NC. PRI MO CONSTRUCTI ON, | NC. ROGNLI N'S, | NC.
LILLIVWAUP VICINITY SLIDE 819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
990522 98520- 5934 SEQUI M - 98362- 9451 98520- 6143
PROJECT NH- 9902( 010) ABERDEEN WA 985200281 CARLSBORG WA 983240296 ABERDEEN WA 98520007¢
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
280. 0000 e 5. 0000 3. 5000 -30.00% 3. 0000 -40.00% 10. 0000 100. 00 %
1, 400. 00 980. 00 - 420 840. 00 -560 2, 800. 00 1, 400
CONTRACT TOTAL $837, 121. 25 $792, 786. 40 -5.30% $802, 685. 28 -4.11% $950, 609. 60 13.56%



DOT_RGGBO1

PS&E JOB NO: 99C522
CONTRACT NO: 005761
VERSI ON NO : 2

HWY : SR 101
TITLE : SR 101

REVI SI ON NO :
: 3
WORK ORDER# :

REGI ON NO

LI LLIVWAUP VICINITY SLI DE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

XLO778

Bl D CHECK REPORT

7TH BI DDER

* Kk *

DATE: 08/ 17/ 1999
TI ME: 09: 04

BI DS OPENED ON : Aug 25 1999

8TH BI DDER

ANDERSON CONSTRUCTI ON  STEELHEAD CONSTRUCTORS, | NC.

212 M DDLE FORK RD

22070 PALO WAY STE 2

AWARDED ON :

99C522 96073-8787
PROJECT NH- 9902( 010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -34.27% 31. 46 %
76, 070. 00 50, 000. 00 - 26,070 100, 000. 00 23, 930
2 CLEARI NG AND GRUBBI NG
0. 8500 ha 5, 000. 0000 17, 647. 0600 252.94% 40, 000. 0000 700. 00 %
4, 250. 00 15, 000. 00 10, 750 34, 000. 00 29, 750
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 2, 500. 0000 614.29% 800. 0000 128.57%
350. 00 2, 500. 00 2,150 800. 00 450
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 220.00% 380. 00 %
5, 000. 00 16, 000. 00 11, 000 24, 000. 00 19, 000
5 REMOVI NG PAI NT STRI PE
1670. 0000 w 1. 5000 3. 2500 116.67% 2.5000 66.67 %
2, 505. 00 5,427.50 2,923 4,175. 00 1,670
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
15450. 0000 s 13. 5000 12. 0000 -11.11% 27.0000 100. 00 %
208, 575. 00 185, 400. 00 -23,175 417, 150. 00 208, 575
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
30. 0000 e 30. 0000 225. 0000 650. 00% 60. 0000 100. 00 %
900. 00 6, 750. 00 5, 850 1, 800. 00 900
8 GRAVEL BORROW | NCL. HAUL
21. 0000 t 50. 0000 60. 0000 20.00% 80. 0000 60. 00 %
1, 050. 00 1, 260. 00 210 1, 680. 00 630
9 EMBANKVENT COMPACTI ON
30. 0000 s 5. 0000 38. 0000 660. 00% 4. 0000 -20.00%
150. 00 1, 140. 00 990 120. 00 -30
DRAI NAGE
10 GRATE | NLET TYPE 1
1. 0000 EACH 3, 500. 0000 3, 500. 0000 0. 00% 2, 400. 0000 -31.43%
3, 500. 00 3, 500. 00 0 2, 400. 00 -1, 100



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999

* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 101 W F. ANDERSON CONSTRUCTI ON STEELHEAD CONSTRUCTORS, | NC.
LILLIVAUP VICINITY SLI DE 212 M DDLE FORK RD 22070 PALO WAY STE 2
99C522 96073-8787
PROJECT - NH 9902(010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
996. 0000 t 40. 0000 38. 0000 -5.00% 24.0000 -40.00%
39, 840. 00 37, 848. 00 -1,992 23, 904. 00 -15, 936
12 PRI MARY HORI ZONTAL DRAI N
4700. 0000 w 45. 0000 57.0000 26.67% 33. 0000 -26.67%
211, 500. 00 267, 900. 00 56, 400 155, 100. 00 -56, 400
13 SECONDARY HORI ZONTAL DRAI N
800. 0000 w 45. 0000 57.0000 26.67% 30. 0000 -33.33%
36, 000. 00 45, 600. 00 9, 600 24, 000. 00 -12, 000
14  HORI ZONTAL DRAI N CONNECTI ON
72.0000 EACH 10. 0000 120.0000 1, 100.00% 100. 0000 900. 00 %
720. 00 8, 640. 00 7,920 7,200. 00 6, 480
15 DRAIN COLLECTOR PI PE
480. 0000 w 5. 0000 20. 0000 300. 00% 25. 0000 400. 00 %
2, 400. 00 9, 600. 00 7,200 12, 000. 00 9, 600
16 UNDERDRAI N Pl PE 300 MM DI AM
80. 0000 w 50. 0000 23. 0000 -54.00% 25. 0000 -50.00%
4, 000. 00 1, 840. 00 -2,160 2, 000. 00 -2,000
17 SCHEDULE A CULV. PIPE 300 MM DI AM
43. 0000 w 55. 0000 140. 0000 154.55% 125. 0000 127.27%
2, 365. 00 6, 020. 00 3, 655 5,375. 00 3,010
18 SCHEDULE A CULV. PIPE 450 MM DI AM
8. 0000 w 55. 0000 290. 0000 427.27% 250. 0000 354.55%
440. 00 2,320. 00 1, 880 2, 000. 00 1,560
19 CL. Il REINF. CONC. CULV. PIPE 900 MM DI AM
2.0000 w 250. 0000 750. 0000 200. 00% 500. 0000 100. 00 %
500. 00 1, 500. 00 1, 000 1, 000. 00 500
SURFACI NG
20 ROADWAY QUARRY SPALLS
550. 0000 t 30. 0000 53. 0000 76.67% 24.0000 -20.00%
16, 500. 00 29, 150. 00 12, 650 13, 200. 00 - 3,300

21 CRUSHED SURFACI NG BASE COURSE
10. 0000 t 100. 0000 45. 0000 -55.00% 100. 0000 0. 00 %
1, 000. 00 450. 00 - 550 1, 000. 00 0



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 08/ 17/ 1999
TI ME: 09: 04

PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 101 W F. ANDERSON CONSTRUCTI ON STEELHEAD CONSTRUCTORS, | NC.
LILLIVAUP VICINITY SLI DE 212 M DDLE FORK RD 22070 PALO WAY STE 2
99C522 96073-8787
PROJECT - NH 9902(010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
22 ASPHALT FOR TACK COAT
0.2700 t 600. 0000 1, 500. 0000 150. 00% 500. 0000 -16.67%
162. 00 405. 00 243 135. 00 -27
23 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
55. 00 55. 00 55. 00
ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
30. 0000 t 100. 0000 265. 0000 165. 00% 110. 0000 10. 00 %
3, 000. 00 7,950. 00 4,950 3, 300. 00 300
25 ASPHALT CONC. FOR PAVEMENT REPAI
10. 0000 t 100. 0000 170. 0000 70.00% 165. 0000 65. 00 %
1, 000. 00 1, 700. 00 700 1, 650. 00 650
26 ASPHALT CONC. APPROACH CL. /
70. 0000 t 65. 0000 170. 0000 161.54% 130. 0000 100. 00 %
4,550. 00 11, 900. 00 7,350 9, 100. 00 4,550
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 8500 ha 2, 750. 0000 4, 000. 0000 45. 45% 2, 600. 0000 -5.45%
2,337.50 3, 400. 00 1,063 2,210. 00 -128
28 COMPOST
370. 0000 s 20. 0000 83. 0000 315.00% 35. 0000 75. 00 %
7, 400. 00 30, 710. 00 23, 310 12, 950. 00 5, 550
29 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00
30 STRAW BALE
240. 0000 EACH 8. 0000 25. 0000 212.50% 50. 0000 525.00 %
1, 920. 00 6, 000. 00 4,080 12, 000. 00 10, 080
31  SPILL PREVENTI ON CONTROL AND COUNTERMEASURES LEAD
45. 0000 HR 35. 0000 90. 0000 157.14% 30. 0000 -14.29%
1, 575. 00 4, 050. 00 2, 475 1, 350. 00 -225



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999

* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 101 W F. ANDERSON CONSTRUCTI ON STEELHEAD CONSTRUCTORS, | NC.
LILLIVAUP VICINITY SLI DE 212 M DDLE FORK RD 22070 PALO WAY STE 2
99C522 96073-8787
PROJECT - NH 9902(010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32  EROSI ON CONTROL LEAD
45. 0000 HR 30. 0000 90. 0000 200. 00% 50. 0000 66. 67 %
1, 350. 00 4, 050. 00 2,700 2, 250. 00 900
33 SPILL PREVENTI ON PLAN
L.S. 0. 00% -20.00%
1, 500. 00 1, 500. 00 0 1, 200. 00 -300
34  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0. 00% -20.00%
1, 500. 00 1, 500. 00 0 1, 200. 00 -300
TRAFFI C
35 TEMPORARY CONC. BARRI ER
488. 0000 w 38. 0000 85. 0000 123.68% 44.0000 15. 79 %
18, 544. 00 41, 480. 00 22,936 21, 472.00 2,928
36 FLEXI BLE GUI DE POST
4. 0000 EACH 20. 0000 150. 0000 650. 00% 100. 0000 400. 00 %
80. 00 600. 00 520 400. 00 320
37 PAINT STRI PE
1700. 0000 w 0. 7500 1. 0000 33.33% 0. 5000 -33.33%
1, 275. 00 1, 700. 00 425 850. 00 - 425
38 PLASTI C DRAI NAGE MARKI NG
15. 0000 EACH 15. 0000 45. 0000 200. 00% 30. 0000 100. 00 %
225.00 675. 00 450 450. 00 225
39 RAI SED PAVEMENT MARKER TYPE 2
0. 3500 HUND 700. 0000 3, 300. 0000 371.43% 2, 200. 0000 214.29%
245. 00 1, 155. 00 910 770. 00 525
40 TEMPORARY PAVEMENT MARKI NG
565. 0000 w 1. 0000 3. 0000 200. 00% 0. 4000 -60.00%
565. 00 1, 695. 00 1,130 226. 00 -339
41 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 114.29% 5.71%
3, 500. 00 7,500. 00 4,000 3, 700. 00 200

42 TRAFFI C CONTROL LABOR
360. 0000 HR 28. 0000 52. 0000 85.71% 45. 0000 60.71%
10, 080. 00 18, 720. 00 8, 640 16, 200. 00 6, 120



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
- * % * B| D CHECK REPORT * * =
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
HY CSR 101 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 101 W F. ANDERSON CONSTRUCTI ON STEELHEAD CONSTRUCTORS, | NC.
LILLIVAUP VICINITY SLI DE 212 M DDLE FORK RD 22070 PALO WAY STE 2
99C522 96073-8787
PROJECT NH- 9902( 010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 35. 0000 55. 0000 57.14% 50. 0000 42.86%
12, 600. 00 19, 800. 00 7,200 18, 000. 00 5, 400
44 CONSTRUCTI ON SI GNS CLASS A
8.5100 e 125. 0000 188. 0100 50.41% 200. 0000 60. 00 %
1,063. 75 1,599. 97 536 1,702. 00 638
OTHER | TEMS
45 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
100. 0000 s 15. 0000 42.0000 180. 00% 50. 0000 233.33%
1, 500. 00 4, 200. 00 2,700 5, 000. 00 3,500
46 SHORI NG OR EXTRA EXCAVATI ON CLASS B
4. 0000 e 45. 0000 1,375.0000 2, 955.56% 50. 0000 11.11%
180. 00 5, 500. 00 5,320 200. 00 20
47 GRAVEL BACKFI LL FOR DRAI N
60. 0000 s 35. 0000 70. 0000 100. 00% 70. 0000 100. 00 %
2, 100. 00 4, 200. 00 2,100 4,200. 00 2,100
48 ACCESS CONTROL GATE
1. 0000 EACH 1, 500. 0000 12, 000. 0000 700. 00% 2, 000. 0000 33.33%
1, 500. 00 12, 000. 00 10, 500 2, 000. 00 500
49 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
30, 000. 00 30, 000. 00 30, 000. 00
50 TRI MM NG AND CLEANUP
L.S. 500. 00 % 0.00%
1, 000. 00 6, 000. 00 5,000 1, 000. 00 0
51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
52 CREDI T/DEBI TS - M NOR CHANGES
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
53 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
420. 0000 w 15. 0000 30. 0000 100. 00% 3.0000 -80.00%
6, 300. 00 12, 600. 00 6, 300 1, 260. 00 -5, 040



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999

* % * B| D CHECK REPORT * * = TI ME: 09: 04
PS&E JOB NO: 99C522 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0778
W CSR 101 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 101 W F. ANDERSON CONSTRUCTI ON STEELHEAD CONSTRUCTORS, | NC.
LILLIVWAUP VICINITY SLIDE 212 M DDLE FORK RD 22070 PALO WAY STE 2
990522 96073-8787
PROJECT . NH 9902(010) CHEHALIS WA 985328603 PALO CEDRO CA 960730997
COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
280. 0000 e 5. 0000 2. 7500 -45. 00% 1. 5000 -70.00%
1, 400. 00 770. 00 -630 420. 00 -980

CONTRACT TOTAL $837, 121. 25 $1, 042, 259. 47 24.51% $1, 089, 153. 00 30.11%



